
OfficeoftheDirector

INDIRAGANDHIINSTITUTEOFMEDICALSCIENCESSHEIKHPURA,PATNA–14
(AutonomousInstituteofGovt.ofBihar)

Tel:0612-2297631; Fax:0612-2297225; Website:www.igims.org; E-Mail:director@igims.org

ShortUrgentTenderNoticeNo.Engg05/EW /E-Tender2021-22
PercentagerateforScheduleitemsandratesofnon-scheduleitemsintwobidsystems(TechnicalandPriceBid)areinvited

throughe-tenderingprocessfrom eligibleexperiencedcontractors/firmsforthefollowingwork.Intendingbiddersmustbe

registeredinBiharBuildingConstructionDepartment,BiharRoadConstructionDepartment,C.P.W.D.,BiharRajyaPoolNirman

Nigam,Indian Railway,BiharEnergyDepartment,State electricityBoard,othergovtdept.and e-procurementcellon

www.eproc.bihar.gov.in.AfterregistrationbidderswillgetuserID,passwordanddigitalsignaturewhichwillprovidean

opportunityandeligibilitytotakepartine-tenderingprocess.

Sl
No

.
Nameofwork Estimatedcost₹ TenderProcessingfee₹

Costof
blanktender

/BOQ₹

EarnestMoney
Deposit₹

Completion
periodofthe

work

1

Additionalpowerwiring&splitair-
conditioning work in partitioned
cabin,Lectureroom on3rd,4th,5th
floorandadditionalpowerwiringin
pathology department different
areas 1st & 4th floor of new
medicalcollegeatIGIMSPatna-
14.

Rs.18,87,296.00
Aspergeneratedby

www.eproc.bihar.gov.in)
Rs.

5,000.00
Rs.

37,750.00 30Days

2

SITC ofMain LT Panelwith its
required accessories formaking
Panel functional in residential
substationatIGIMS,Patna-14

Rs.68,89,538.00
Aspergeneratedby

www.eproc.bihar.gov.in)
Rs.

10,000.00
Rs.

1,37,800.00 60Days

3

AutomaticFireFightingsystem in
HT & LT panel of 1000 kva
transformerat11kvoldsubstation,
AMFpanelsof11kvoldandnew
substation,11kvand 33kvpanels
at33 kv substation,distribution
panels of terrace MICU AHU
panels,MDRTB ward,gas plant,
mortuary, KTU and CSSD
department area, distribution
panelsofwardblock,ground,first,
second and third flooratIGIMS
Patna-14

Rs.75,17,120.00
Aspergeneratedby

www.eproc.bihar.gov.in)
Rs.

10,000.00
Rs.

1,50,350.00
60

Days

4

Rectification of VRF systems,
chillers,chilled water low side
HVAC system andrectificationof
05nos.elevatorsinstalledatnew
medicalcollegebuildingwithone
yearCAMCofLiftsatIGIMSPatna-
14.

Rs.79,01,342.00
Aspergeneratedby

www.eproc.bihar.gov.in)
Rs.

10,000.00
Rs.

1,58,030.00

45Days
For

rectification
work(12
monthsC

AMCoflifts)

5

SIT&Cof750KVADGSetat11KV
Old sub-station to fulfil the
requirementofoxygengeneration
plant & Additional emergency
loads,IGIMS,Patna-14.

Rs.99,71,000.00
Aspergeneratedby

www.eproc.bihar.gov.in)
Rs.

10,000.00
Rs.

1,99,425.00 90Days

Date/TimeforobtainingBOQ

(Onlyonwww.eproc.bihar.gov.in) 19/09/2021to03/10/2021upto5:00PM

Last date/Time for submission/uploading of complete

tender/quotationDocument

(onwww.eproc.bihar.gov.in)

04/10/2021upto11:00PM

Lastdate/TimeforsubmissionofcompletetenderDocument
Hard copy atDirector’s Office IGIMS through Regd./speed
post/courier.

06/10/2021upto03:30PM

Date/PlaceofopeningofTender/Quotation

(Technicalbidonlyonwww.eproc.bihar.gov.in)

ConferenceRoom IGIMS,Patna

07/10/2021at12:30PM

Date/PlaceofOpeningofTender/Quotation

(Pricebidonlyonwww.eproc.bihar.gov.in)

DateofopeningofPricebidofTechnicallyviabletendershallbeintimatedonly

throughwww.eproc.bihar.gov.inandonInstitutewebsitewww.igims.org

Thedetailscanbeviewedonwww.igims.organdwww.eproc.bihar.gov.in

IGIMSreservestherighttoacceptorrejectanyapplicationwithoutassigninganyreasonorincurringanyliabilitywhatsoever.
Prospectivebiddersareadvisedtoregularlyscanthroughwww.eproc.bihar.gov.Portal,ascorrigendum /amendmentsetc.if
anywillbenotifiedonthisportalonlyandseparateadvertisementwillnotbemade.

Sd/-
DIRECTOR

IGIMSPATNA-14
MemoNo.……...EC/2021 Date…………………

Copyforwardedto:Administrativeofficer,IGIMS,PatnaforpublicationofthistenderinDailyNewsPaper.
CopyForwardedto:SE,BiomedicalEngineerforuploadingtenderoninstitutionWebsite:-www.igims.com



DIRECTOR
IGIMSPATNA-14

Termsandconditions:

1.a)TenderprocessingfeeasmentionedinrespectiveworkintheTenderNotice(Non-
refundable)ismandatorytobepaidthroughonlinemodei.e.InternetPayment
Gateway(Credit/DebitCard),netbanking,NEFT/RTGS.

b)Bids along with necessaryonline payments mustbe submitted through e-
Procurementportalwww.eproc.bihar.gov.inbeforethedateandtimespecifiedinthe
tendernotice. Thedepartmentdoesn’ttakeanyresponsibilityforthedelay/Non
SubmissionofTender/NonReconciliationofonlinePaymentcausedduetoNon-
availabilityofInternetConnection,NetworkTraffic/Holidaysoranyotherreason.”

2.CostofB.O.Q (non -refundable)and EarnestMoneyDeposit(Refundable)as
mentionedinrespectiveworkintheTenderNotice shallbeacceptableintheform
ofDemandDraftofanynationalizedbankinfavourofDirectorIGIMSPatnapayable
atPatna,withhardcopyoftechnicalbidbeingsubmittedintheofficeoftheDirector
IGIMSPatna-14.

3.Bidders alsohastosubmithardcopyoftenderin sealedenvelopescontaining all
relateddocuments (hardcopy)ofTechnicalbidsuperscribedas“TechnicalBid”
andPricebidsuperscribedas“PriceBid”intwoseparateenvelopes,bothcontaining
inthirdenvelopesuperscribedas“BidforShorturgenttendernoticeEngg02/EW/E-
Tender/2021-22.ThismustreachtotheofficeoftheundersignedthroughRegistered
post/Speedpost/CourierServicesonlyonorbeforethelastsubmissiondayand
timeoftenderasmentionedinTenderNotice.IGIMStakesnoresponsibilityforthe
delayorlossintransitofanydocumentrelatedtothisTender.

4.a)IGIMSreservestherighttorejectthelowestorinpartanybidorallbidswithout
assigninganyreason.

b)Ifitwillberequiredorconsideredthatcertainitem whichhasbeenquotedinnon-
schedulebythebidderandisnotrequiredwhilecarryingoutthework,suchitem or
partwillbeexcludedfrom theworkwithoutanyobligationtothecontractor.The
Bidderwillnothaveanyclaim onsuchitems.

5 Biddersareadvisedtoinspectandexaminethesiteanditssurroundingsandsatisfy
themselves before submitting theirtenders on theirown cost,to acquaint

themselves
from thenatureoftheworkandnatureofthegroundandsub-soil,theform and
natureofthesite,themeansofaccesstothesite,thevolumeofworkinvolved,the
Accommodationtheymayrequireandingeneralshallthemselvesobtainall
necessaryinformationastorisks,contingenciesandothercircumstanceswhich

may
influenceoraffecttheirworktender.Thebiddershallbedeemedtohavefull
knowledgeofthesite,natureofworketc,whetherheinspectsitornot.Itistonote
thatandnoextrachargesforcompleteworkeitherincivil,electricalormechanical
work,etcwillbepaidtothecontractor.Anymisunderstandingorotherwiseshallnot
beallowed.

6 Theworktobeawardedbythistendershallbetreatedasindivisibleworkscontract.

7 IGIMSreservestherighttoinspecttheworksintimatedtohavebeencompletedby
theapplicantandrejectanyprospectiveapplicationwithoutassigninganyreason.

8.Thetenderfortheworksshallremainopenforacceptanceforaperiodof120days
from thedateofopeningoftenders.

9.Completionperiod:Thecompletionperiodindicatedinthetenderdocumentsisfor



theentireworkofplanning,designing,supplying,installation,testing,commission
andhandingoveroftheentirejobtothesatisfactionoftheExecutiveEngineer
Electrical.

10.Warranty:

10.1Thecontractor/supplierhastowarrantthatgoodssuppliedunderthisworkisnew,
unusedandincorporateallrecentimprovementsindesignandmaterialsandshall

havenodefectarisingfrom designofusedmaterialorworkmanshiporfrom any
actoromissionofthecontractor.

10.2AlltheitemscoveredintheBOQ,shallcarryminimum twelvemonthsonsite
ComprehensiveWarranty,commencingfrom thedateofcompletionofentirejob.
Theafter–salesservicesupport/warrantyserviceshastobeprovidedatIGIMS,
Patna-14.

10.3Therepairing/rectification(ifany)oftheitemsunderwarrantymustbedoneat
sitewithin24hoursafterintimation.

11.Thebiddershouldsubmitalongwiththetechnicalbid,thedetailedplanfor
providinginstallationandwarrantyservicesatsite.Promptandefficientaftersales
servicemustbefreewithinthewarrantyperiod.

12.Thebiddersname,datedsignature&sealwithacceptanceshouldappearoneach
pageoftheTenderDocumentinthehardcopy.

13.Thebiddershallberesponsibleforthedeliveryofthematerial/equipmenttosite
andshallincludeinhisbidallthenecessaryarrangementfortransport,insurance,
loadingandun-loading(includingcranes,liftingtackles,wirerope,winches,slings,
etc.)andwhatsoeverrequired.Allthenecessaryarrangementalongwithmaterial
forinstallation,testingandcommissioningtocompletetheworkwillbecontractor’s
responsibility.IGIMSwillnotacceptanyclaimsforadditionalcostsinthisregard.

14.Ifthecontractororhisworkmenoremployeesshallbreak,deface,injure,ordestroy
anypartofabuilding,roadkerb,fence,enclosure,waterpipes,cables,drains,
electricortelephoneposts,wires,etc.Thecontractorshallrepairthesameathis
owncost.Iffailed,IGIMSwillgetitdonebyotheragencyanddeducttheoccurred
expensesofwhichIGIMSdecisionisfinal.

15.Safety:ThesuccessfulbiddershallfollowtheSafetyCodeandModelRulesforthe
ProtectionofhealthforWorkers.

16.CoordinationwithStatutorybodiesandoutsideagencies:

16.1a)Thesuccessfulbiddershallbefullyresponsibleforcarryingoutallcoordination&
liaisonworkasmayberequiredwithElectricalInspector,M/sSBPDCLengineers/
staffandanyotherstatutorybodiesforimplementationandexecutionofthework.

b)ThesuccessfulbiddermustgetapprovalofDrawing&designofsteelstructurefor
DGsetexhaustpipebeforeinstallationfrom NIT,Patnaorauthorizedreputedagency
withclearancecertificate.

16.2TheapplicationonbehalfoftheIGIMSforsubmissiontoM/sSBPDCL,Electrical
Inspectorandotherstatutorybodiesalongwithcopiesofdrawings,technical
specificationscompleteinallrespectshallbedonebythesuccessfulbidder.The
successfulbidderwilltaketheapproval/certificatewellaheadoftimesothatactual
commissioningisnotdelayedforwantofinspection/approvaletc.Theactual
inspectionworkifrequiredbytheM/sSBPDCLengineersandElectricalInspector
shallbearrangedbythesuccessfulbidder.However,officialfeestoM/sSBPDCL
andElectricalInspector/statutorybodiesetcinthisregardshallbeborneby
IGIMS.



16.3Thequalitymakeandtechnicalspecificationofalltheitemstobeutilizedbythe
successfulbiddermustgetconsentandapprovalbytheExecutiveEngineer
Electrical,beforeinstallationandutilizingit.

17Thesuccessfulbidderhastosubmitdailyprogressreportandsubmitthe
measurementoftheworktotheSuperintendingEngineer/EngineerExecutive

EngineerElectricalwhileexecutionofthework.

18.EligibilityCriteria:

18.1Thebiddershouldberegisteredandrequirementinclause43oftermsand
Condition.

18.2Onlytenderofthosebiddersshallbeconsideredwhohavesufficientexperiencefor
executionofsuchtypeofworksduringpastfiveyears&havenecessaryresources
toundertaketheworktenderedfortothesatisfactionofthetenderingauthority.

18.3Allthebiddersmustfurnishalistofagreementsofsimilarnatureworkexecutedby
them duringlastfiveyears

18.4Allthebiddersmustsubmitpastperformancereportsofanyofsuchtypeofworks
carriedoutbythem.

18.5a)Thebiddersshouldhavesuccessfullycarriedoutatleastoneofthefollowinginthe
lastFiveyears.Detailsshouldbesubmitted.

i)Onecompletedsimilarandrelatedworkforwhichprospective bidderisbiddingof
aggregatecostnotlessthantheamountequalto80%oftheestimatedcostputto
tender.

OR

(ii)Twocompletedsimilarworksforwhichprospective bidderisbiddingeachcosting
notlessthantheamountequalto50%oftheestimatedcostputtotender

OR
(iii) Threecompletedsimilarworksforwhichprospective bidderisbiddingeach

costing
notlessthantheamountequalto40%oftheestimatedcostputtotender.

18.5.b)BiddershouldhaveallthenecessarydocumentslikeGSTregistration,PAN,
PFregistrationcertificate,ESIcertificate,workexperienceofsimilarwork
etc.Hemustencloseanduploadtheproofsofsuchdocuments.

19.ThisNoticeInvitingTender(TENDER NOTICE)shallform apartofthecontract
document.Thesuccessfulbidder/contractor,onacceptanceofhistenderbythe
AcceptingAuthority,shall,signthecontractagreementwithin15daysfrom the
stipulateddateofstartofthework.

20.Thesuccessfulbiddershallsubmitthe program forexecution ofwork,getit
approved
from the Executive EngineerElectricaland strictlyfollow the same fortimely
completionoftheprojectworkbeforestartofthework.

21.Therateforallitemsofworkshallincludethecostofalllabour,materialsandall
otherinputsinvolvedintheexecutionofthecompleteworkandnothingextraonany
accountwillbepaidtotheagencyotherthanhisquotedrates.



22.Whileinstallingorcommissioningthecontractororhisauthorizedrepresentative
shouldalwaysbeavailableatthesiteofworktotakeinstructionsfrom department
officersandensureproperexecutionofwork.

23.Thecontractorshallmaintainallworkexecutedingoodconditiontillthecompletion
ofentireworkallottedtothecontractor.NoPaymentwillbemadetothecontractor
fordamagescausedbyrains,floodsoranyothernaturalcalamity,whatsoever
duringtheexecutionofthework.Thecontractorshallbefullyresponsibleforany
damagetotheowner’spropertyandtotheworkforwhichthepaymenthasbeen

advancedtohim underthecontractduringtheexecutionoftheworks.

24.Thegarbage,removedfrom thesiteshallbedisposedoffbythecontractoratany
suitableplaceasdirectedbytheExecutiveEngineerElectrical

25.Materialmustbeproperlypackedagainstanydamageandinsureduptothe
destination.Thematerialshouldbedirectlydispatchedtotheinstallationsiteat
IGIMS,Patna-14.

26.1Alltheexpensesinvolvedindelivering,unloadingetc.theequipmentatoursite,
shallbebornebytheBidder.Allaspectsofsafedeliveryshallbetheexclusive
responsibilityoftheBidder.IGIMSwillhavetherighttorejectthe
Component/equipmentsupplied,ifitdoesnotcomplywiththespecificationsatany
pointofinstallation,inspectionandtesting.

26.2EMDisliabletobeforfeitedandbidisliabletoberejected,ifthebidderwithdrawsor
amendsimpairsorderogatesfrom thetenderinanyrespectwithinthevalidityperiod
ofthetender.

27.Ifanyequipment/materialorpartthereofislostorrendereddefectiveduringtransit,
thesuppliershallimmediatelyarrangeforthereplacementofdamagedequipmentor
partthereof,asthecasemaybe,atnoextracost.

28.1Ratesshouldbequotedincludingthecostofinspection,testingofmaterialatthe
manufacturespremisesbyIGIMSrepresentativebeforedispatch,supplyatsite,
unloading,erection,commissioning,testingandmaintenanceofsupplies/

materialsgivenunderBOQ,includingalltheprevailingtaxesapplicableatthetime
andotherswhichmaybedeductedatsource.

28.2ThecontractorshallputupthewrittenrequesttoIGIMSatleastTen(10)daysin
advanceforpredispatchinspectionofthemachine/equipmentoftheorderedwork
atmanufacturer’spremises,wellaheadofthecontractualdeliveryperiodtoenable
theinspectionwithinthecontractualdeliveryperiod.

28.3Travellingexpenses,lodgingandboardingchargesetc.ofIGIMSofficerforpre-
dispatchinspectionshallbebornebythesuccessfulbidder.

28.4Successfulbiddershallarrangetheroadpermitandinsuranceofthematerials
againstloss,damage,transportation,storageetc.attheircost.

29.AlongwithTDSoranyapplicabletaxes,1%labourcesswillbedeductedfrom the
successfulbidder’sbillasperprevailingBiharstategovernmentrules.

30.IGIMSshallhavethesolerighttoassesstheperformanceofthetendered
equipment(s)/components,primary/intermediateandorfinal,andrejectthesame
withoutassigninganyreason/explanationtothebidderiftheperformanceisfound
tobeunsatisfactory.ThedecisionofIGIMSwillbefinalandbindingonthe
contractor.

31.PricebasisshouldbeFOR,IGIMSPatnaonly.Thequotedpricewillbeconsidered
firm andnopriceescalationwillbepermitted.



32.SECURITYDEPOSIT:

TheamountofSecurityMoneyshallbe10%(TenPercent)oftheworkorderValue-
anddeduction/depositshallbemadeinfollowingmanner.

a) SecurityDepositofFivePercent(EMD=2% andISD=3%)oftheestimatedvalue,
whichhastobedepositedbythecontractorthroughD.D.payabletoDirectorIGIMS
PatnaandremainwithIGIMStillexpiryofwarrantyperiod.

b) Balance5%(FivePercent)SecurityMoneyshallbedeductedfrom eachrunning
accountbillofworkdoneunderthisworkorder.

33.Securitydepositshallberefundedafterexpiryofwarrantyperiod(12monthsfrom
thedateofcompletionofwork)provided,therearenodefectsinworkandhas
Satisfactorilyremovedallsurplusmaterial,rubbishfrom site.TheSecurity

depositshallbetotallynon-interestbearingandthebankguarantee,iffurnished,
shallalsonotentailanyliabilitytowardsbankinterest,moneyorbankchargesetc.
onIGIMS.

34.Payment:
Thecontractoronsigninganindentureintheform tobespecifiedbythe
ExecutiveEngineerElectrical,shallbeentitledtobepaid,duringtheexecutionof
works,upto70%oftheagreementvalueofanymaterials,arenon-
perishableandwhichhavebeenprocuredandadequatelystoredagainst
damage,butwhichhavenotbeenincorporatedintheworksatthetimeofmaking
advance.ThissecuredadvanceshallbesubjecttothefollowingThematerials
areinaccordancewiththespecificationforworks.

ii) Suchmaterialshavebeendeliveredtosite,andareproperlystoredandprotected
againstdamageordeteriorationtothesatisfactionoftheExecutiveEngineer
Electrical.

iii) Thequantitiesofmaterialsarenotexcessiveandshallbeusedwithina
reasonabletimeasdeterminedbytheExecutiveEngineerElectrical.

a) Finalpaymentwillbereleasedaftersatisfactorycompletionofthecomplete
worki.e.successfulsupply,installation,Testingandcommissioning,charging
aftergetting theclearancefrom ElectricalInspector,otherrelated statutory
bodies,successfulloadtrialoftheinstallationandacceptancebytheIGIMSas
peragreementthroughMeasurementbook.Allthepaymentshallbemadeon
actualmeasurementbasis.

35. Penaltyfordelayedservicesintheeventofthecontractorfailingtocomplyto
completeworkwithinthecompletionperiodshownagainsteachworkinthe
tenderandwhichstartsfrom thedayofthehandingoverthewrittenordertothe
contractor,heshallbeliabletopayascompensationandamountequalto0.5%
ontheamountoftheestimatedcostofthewholeworkperday,thatthedue
quantityworkremainsincompleteprovidedthattheentireamountof
compensationtobepaidunderthisprovisionsofthisclauseshallnotexceed10
%oftotalordervalueforthework.

36. Thecontractorshallclearthesitethoroughlyofallscaffoldingmaterialsand
rubbishetc.leftoutofhisworkanddressthesitearoundthebuildingtothe
satisfactionoftheExecutiveEngineerElectricalbeforetheworkisconsideredas
complete.

37. Thequotedrateshallbecompleteinallrespectsincludingthecostofall
materials,labour,tools&plants,machinery,DeductableBiharGovernment
taxesetcprevailingatthetimeofpayment.IGIMSshallnotbesupplyingany
material,labour,plantetc.



38. Thecontractorhastoensureco-ordinationwithInstituteauthoritiestomaintain
thesmoothfunctioning/operationofexistingInstitutetimingwithoutdisruption
duringtheexecutionofwork.Thismayrequireworkingreschedulingthenormal
workinghours,workinginrestrictedperiodetc.Nothingextrashallbepayable
onthisaccount.

39. Stackingofmaterialsandexcavatedearthincludingitsdisposalshallbedoneas
perthedirectionsoftheExecutiveEngineerElectrical.Doublehandlingof
materialsorexcavatedearthifrequiredshallhavetobedonebythecontractor

athisowncost.

40. Inthecaseofanytenderwhereunitrateofanyitem/itemsappearunrealistic,
suchitem/tenderwillbeconsideredasunbalancedandincasethebidderis
unabletoprovidesatisfactoryexplanationsuchatenderisliabletobe\
disqualifiedandrejected.

41. Onaccountofsecurityconsideration,somerestrictionsmaybeimposedbythe
securitystaffontheworkingandmovementofmenandmaterialsetc.The
contractorshallbeboundtofollowallsuchrestrictions/instructionsandheshall
organizehisworkaccordingly.Noclaim onthisaccount,whatsoever,shallbe
payable.

42. Thecontractorshallberesponsibleforcompletingtheworkandforsatisfyingall

termsandconditionsoftheContractwithoutanyextrapaymentoverhisquoted
ratesunlessotherwisespecified.Thecontractorshallquotehisratesforvarious
itemsofworkaccordinglyandnoclaim whatsoevershallbeentertainedforany
incidentalorextraworkinvolvedintheexecutionoftheworkasper
nomenclatureoftheitem andthespecificationsindicatedinthetender
documents.

43. TechnicalBidshallcontain:

43.1 Non-RefundablecostofB.O.Q.amountingtotherespectivecolumnand
workofthisTENDERNOTICEintheform ofD.D.drawnonany
nationalizedbankinfavourof“DirectorIGIMS”payableatPatna.

43.2 RefundableEarnestMoneyDeposit(EMD)amountingtotherespectiveColumn
andworkofthisTENDERNOTICEintheform ofDDdrawnonany
Nationalizedbankinfavourof“DirectorIGIMS”payableatPatna.Tenders
withoutcostofBOQ&EMDshallberejectedwithoutanynotice.

43.3 Inadditiontoabovethefollowingdocumentsaretobeuploadedandhardcopy
shouldbesubmittedintheTechnicalbid:

43.3.1 Forwardingletterclearlyindicatingthedocumentsattachedthereinsubmitted
inthefirstcover.

43.3.2 Notarizedcopyofregistrationofthefirm/contractorinappropriateclass
ofthis TenderNotice,in anyofthese organization like BiharBuilding
ConstructionDepartment,BiharRoadConstructionDepartment,C.P.W.D.,Bihar
Rajya PoolNirman Nigam,Indian Railway,BiharEnergyDepartment,State
electricityBoardandotherGovt.departmentmayparticipateinthistender.

43.3.3 NotarizedcopyofPermanentAccountNumberofthebidderissuedbythe
CommissionerofIncomeTaxwithup-to-dateclearancecertificate.

43.3.4. Notarizedcopyof
i) GSTregistration,withupdatedchallan

ii) P.F.registrationwithupdatedchallan
iii) E.S.ICertificatewithupdatedchallan
iv) ValidCharactercertificate

43.3.5. ValidElectricalContractorLicense/supervisorlicenceofthesuitableclassin
thenameofthebidderoritsassociate,issuedfrom thecompetentgovernment



licensingauthority,forelectricalwork.Incaseofbidder’sassociateholdsthe
licensethecontractorhastosubmitonRs.1000.00Non-judicialstampofthis
subjectthatalltheelectricalworkwillbecarriedoutUndersupervisionof
electricallicenseholder.

43.3.6 NotarizedcopyofAnnualTurnovercertificateissuedfrom theregistered
CharteredAccountantforlastthreefinancialYears.Withupdateclearance
Certificate.

43.3.7. Notarizedcopyofexperiencecertificatesofsimilarwork,supportedwithTDS
certificateifprivateexperiencecertificateissubmitted.

43.3.8.1 Bidderssubmittingtheirbidsforsr.no05ofthisTenderNoticearerequiredto
submitthenameofthebrand/OEM namealongwithaddress,its complete
technicalspecification,relatedOEM catalogue,Drawings,etc.forwhichthey

havequoteditemsmentionedinNon-scheduleitemsofBOQin
pricebid:

TenderNotice,workSl.No-5
A) Item no11ofBOQindetails.(Make-Cummins,Kirloskar)

Thebidderswhodonotsubmitallabovementionedpointwisedetailsand
documentsthenitshallnotbeconsideredandwillberejectedinthetechnical
bidwithoutanynotice.

43.3.9 NotarizedcopyofDetailsoffulltimetechnicalstaffwithqualificationand
experienceofeachsuitableforcarryingrespectiveworkforwhichthebidder
hassubmittedthebid.

43.3.10. NotarizedOwnershipcopyofListofnecessarymachine,Tools&provisions
(Insulationmeger,EarthmegerCrimpingtoolsCablejointingtoolsetc),

possessedbythebidderforuseintheelectricalandcivilrespectiveworksfor
whichtheprospectivebidderissubmittingthetender.

43.3.11 Affidavitbefore1stclassmagistrate/ExecutiveMagistrateonRs.1000/-Non-
Judicialstampissuedduringtheperiodoftenderthatithasnotbeenblacklisted,
debarred,declarednon-performerorexpelledbyUnionGovt/StateGovt/PSU’s
duringthelast5years.IntheabsenceofthisCertificate,theBidisliabletobe
rejected.

43.3.12(a)NotarizedcopyBarchartshowingthetimescheduleforcompletingthework.

43.3.12(b) NotarizedcopyBidcapacityofBidder.

43.3.13 AffidavitonRs.1000.00Non-Judicialstampfor25%cashinvestment

43.3.14 AnaffidavitbeforefirstclassMagistrateofRs.1000.00(non-judicialstamp)
statingthat"Incaseanyambiguityisnoticedinthedocumentssubmittedatany
stage,weshallbeentirelyresponsibleandliableforanyactionasdeemedfit
underthelaw"shallbesubmittedbytheFirm/AgencywithTechnical–
QualificationDocument.

Pleasenoteintheabsenceofanyofthedocumentsmentionedclause43.1to
43.3.14,theBidisliabletoberejected.

44. Allrequiredpapersinoriginalifdesiredwillbeshownbythebidderonlyto
ExecutiveEngineer(Electrical)/SuperintendingEngineer,IGIMSonnextworking
dayat1.00PM ofopeningoftechnicalbid.Incaseofnonproductionoforiginal
documentsthebidderswillbedeclaredtechnicallynonresponsive.



45. Specialtermsandcondition:

a) FRwiresshallbeusedeverywhereinside/outsideallpanels/equipment/building.

b) Coppermaterial(strip,plate,etc.)shallhaveconductivitygreaterthan95%inall
applications.

c) EachEarthconductor(forearthing)shallnotleftbareitwillbethroughISImark
PVCpipestoavoidcorrosion&mechanicalinjuries.

d) Allmetersofwhatevertypeshallbeofdigitaltypeunless&otherwisespecified.

e) Electricalpanelcubicleshallbeofminimum 16SWGCRCAsheetwith7tank
treatmentprocess.

f) Failureonthepartoftheclienttoinspectortorejectafterinspectionanywork,
whichlaterprovestobedefective,shallnotrelievetheContractorfrom
warranties,commitmentsandobligations,whichheundertakesunderthis
contract.Thecontractorissolelyresponsiblefortheaccuracy,qualityand
completenessofhisworkandsupply.IGIMSathisdiscretionshallorder
reinsertionofthewhole/partofthematerialfoundfaultyduringinspection.
TheContractorshallattendtoallthecommentsnotedbyIGIMS.

g) TheContractorshallincludeandprovideforsecurelyprotectingandpackingthe
equipmentinaccordancewiththebestestablishedpracticessoastoprotectthe
contentsfrom damageduringtransit,storage,exposuretoheat,moistureor
rain.Notwithstandingtheabove,theContractorshallbeentirelyresponsiblefor
loss,damageordeteriorationtothematerialsoccasionedbyfaulty,defectiveor
insecurepacking.

h) Ifrequiredobtainingapprovalsfrom ElectricalInspector,LocalElectricitySupply
Authorityandallotherstatutoryauthoritiesforthecompletescopeofworkis
contractor’sresponsibility.Itisnottheintenttospecifycompletelyhereinall
aspectsofdesignandconstructionalfeaturesofequipmentanddetailsofthe
worktobecarriedoutnevertheless,theequipmentandworkshallconform inall
respectstohighstandardsofengineering,designandworkmanshipandshall
becapableofperformingandcontinuouscommercialoperationinamanner
acceptabletotheownerwhoareinterpretthemeaningofthespecificationsand
drawingandshallhaverighttorejectoracceptanyworkormaterialwhichinhis
assessmentisnotcompletetomeetingsrequirementofthesespecificationsand
orapplicablecodesandstandardsmentionedelsewhereinthesespecifications.

i) Allsundryfittings,assemblies,accessories,hardwareitems,foundationbolts,
terminationlugsforelectricalconnectionsasrequired,andallothersundry
itemswhichareusefulandnecessaryforproperassemblyandefficientworking
ofthevariouscomponentsoftheworkshallbedeemedtohavebeenincluded
inthetender,whethersuchitemsarespecificallymentionedinthetender
documentsornot.

i) ExecutiveEngineer(Electrical)andauthorizedrepresentativeshallhaveatall
reasonabletimesaccesstotheContractor’spremisesorworksandshallhave

thepoweratallreasonabletimetoinspectandexaminethematerialsand
workmanshipduringitsmanufacturingorerectionorifpartofworksisbeing
manufacturedorassembledatotherpremisesorworks.

j) TheContractorshallarrangeallthematerialsandlabourrequiredforinspection
ofequipmentorforanytestingtobecarriedoutathisworksoratsite.Notice
forsuch inspection/presence fortesting shallbe given to the Executive
Engineer(Electrical)bytheContractoratleastfifteen(07)daysinadvance.

k) NotwithstandingapprovaloftestsorequipmentbytheExecutiveEngineer
(Electrical)thecontractorshallberequiredtoperform sitetestsandprovethe
correctnessofratingsandperformanceofequipment/machineryandmaterials



suppliedandinstalledbythecontractorasperthecontractspecificationsand
conditions.ExecutiveEngineer(Electrical)shallreservetherighttorejectany
equipment/machinery/materialshouldit,ontestsaftererection,befoundnot
tocomplywithcontractspecifications.ExecutiveEngineer(Electrical)shall
havefullpowertoorderthematerialorworktobetestedbyanindependent
agencyattheelectricalContractor’sexpenseinordertoprovesoundness&
adequacy.

l) Allquantities indicated in BOQ are tentative which mayvaryas persite
conditions.Contractorhastoverifyquantitiesbeforee-procuringthematerial.

m) Allmaterialsandequipmentshallbebrandnew.Onarrivalofthematerialsat
sitetheyshallbeinspectedandtestedbytheExecutiveEngineer(Electrical)
andshallhavefreeaccesstothesite.Theyshallhavefullpowerstoexamine
thematerialsandWorkmanshipoftheequipmentatthecontractorworksorat
anyotherplace from where the materialorequipmentis obtained.The
contractorshallgiveeveryfacilitytotheExecutiveEngineer(Electrical)andhis
representativesandnecessaryhelpforinspection,examination&testingofthe
materials.Originaltestcertificatesofthemanufacturer’sshallbesubmittedby
the Contractorforallmajorequipmentbefore theyare accepted bythe
ExecutiveEngineer(Electrical).Acceptanceofanymaterialorequipmentshall
in no way relieve the Contractorofhis responsibility formeeting the
requirementsofthecontract.

n) Electricalandcivilworkdoneunderthiscontractshallbeexecutedbylicensed
menunderthesupervisionoflicensedelectricalsupervisoraspertheIndian
Electricityact.

o) Contractorshallobtaintheapprovalofallelectricalinstallationdoneunderthis
contractfrom theappropriatecompetentauthoritybeforetheinstallationand
commissioningifrequiredasperrules.

p) Alltoolsandtacklesrequiredforhandlingofequipmentandmaterialsatsiteof
worksaswellasfortheirassembly,erection,commissioningandalso
necessarytestinstrumentsshallbetheresponsibilityofthecontractor.

q) TheContractorshallprovideforthetenderedequipmentcomprehensive

warrantyforpartsaswellaslabourforaperiodof12monthsfrom thedateof
successfulinstallation&commissioningoftheequipmentatPurchaser’ssiteat
noextrachargesagainstanymanufacturingdefect/faultyworkmanship.Incase
anydefectarisesduringwarrantyperiod,theContractorshouldreplace/rectify
thesameatitsowncostatsite/works.

r) Bidderwillquoteanduploadtheirlowestforscheduleitemsinpercentageand
lowestitem ratefornon-scheduleitemsintheformatofBOQattachedratein
theseparateenvelopeofPricebid.

s) ADetailedBarChartshallbesubmittedbythecontractorbeforeactual
commencementoftheworkthetenderedrates/pricesfortheworkshallbe
deemedtoincludethecostofpreparation,supplyanddeliveryofallnecessary
drawings,prints,tracingsandnegativeswhichtheContractorisrequiredto
provideinaccordancewiththecontract.

46. IncidentalServices-SubjecttothestipulationintheTechnicalspecification
contractorwillberequiredtoperform allthe

followingservices-
a) Providingrequiredjigsandtoolsforassembly,start-upandmaintenanceof

theequipments.
b) Supplying3setsofoperation&maintenancemanualforthe ACBs,itsused

protectionrelaysetc.
c) TrainingofIGIMSoperatorsforoperatingandmaintainingtheelectrical

equipmentsandauxiliaries.



d) Providingspares,aftersalesandservicesduringandafterthetenureofthe
contract.

e) Ensuringthemaintenanceserviceafterexpiryofthewarrantyperiod.

f) Onsite,erection,testingandcommissioningofalltheequipmentincluding
provisionofexpertsupervision,servicesofskilled,semiskilledandunskilled
Labourasmaybenecessaryandsupplyoftoolsandallothermaterialsand
equipmentasrequired.

g) Providingpowerandcontroldrawing(s)technicalliterature/photos/cutviews
etc.asmaybeconsiderednecessarytodemonstratethattheequipment
offeredbythecontractor.

Note:-SubmitanaffidavitbeforetheMagistrate/Notaryonstamppaperof
Rs.1000 (Non-judicial)stating that"In case anyambiguityis noticed in the
documentssubmittedthatanystage,weshallbeentirelyresponsibleandliablefor
anyactionasdeemedfitunderthelaw"shallbesubmittedbytheFirm/Agencywith
Technical–QualificationDocument.

Sd/-
Director

IGIMS


